DOT_RGGBO1

PS&E JOB NO: 00C542
CONTRACT NO: 006079
VERSI ON NO : 1

REVISION NO : 1
REGION NO : 3

WORK ORDER# : 0OL3438

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

Bl D CHECK REPORT

2ND BI DDER

* Kk *

DATE: 03/20/2001
TI ME: 13: 31

BI DS OPENED ON : Apr 18 2001

3RD BIDDER -------

AWARDED ON : Apr 20 2001

4TH Bl DDER

HWY : SR 005
TITLE : SR5 | NFRASTRUCTURE, LLC SCARSELLA BROS. | NC. LAKESI DE | NDUSTRI ES
MAYTOWN 1/ C TO 93RD AVE SW I/ ¢ 2825 SOUTH 154TH STREET 19460 84TH AVE S 2416 HOGUM BAY ROAD
000542 KENT WA 98032- 1240 98516- 3875
PROJECT SEATTLE WA 981882099 SEATTLE WA 981680388 LACEY WA 985093004
COUNTY(S) : THURSTON CONTRACTOR NUMBER : 753245 CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 469025
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
PREPARATI ON
1 MOBI LI ZATI ON
L.S. -55.17% -3.93% -23.14%
780, 657. 93 350, 000. 00 - 430, 658 750, 000. 00 - 30, 658 600, 000. 00 - 180, 658
2 CLEARI NG AND GRUBBI NG
3. 6000 ha 9, 800. 0000 7, 500. 0000 -23.47% 3, 500. 0000 -64.29% 3, 500. 0000 -64.29%
35, 280. 00 27, 000. 00 -8, 280 12, 600. 00 -22,680 12, 600. 00 -22,680
3 SOD REMOVAL | NCL. HAUL
50004. 0000 e 0. 7500 1. 8500 146.67% 1. 1500 53.33% 0. 7500 0.00 %
37,503. 00 92, 507. 40 55, 004 57, 504. 60 20, 002 37,503. 00 0
4 REMOVI NG DRAI NAGE STRUCTURE
34. 0000 EACH 300. 0000 300. 0000 0. 00% 300. 0000 0.00% 200. 0000 -33.33%
10, 200. 00 10, 200. 00 0 10, 200. 00 0 6, 800. 00 - 3,400
5  REMOVI NG DRAI NAGE PI PE
64. 0000 w 28. 0000 40. 0000 42.86% 30. 0000 7.14% 10. 0000 -64.29%
1,792.00 2, 560. 00 768 1, 920. 00 128 640. 00 -1,152
6 REMOVI NG Bl TUM NOUS SURFACE TREATNMENT
2125. 0000 e 2.5000 3. 4000 36.00% 3.5000 40.00 % 1. 0000 -60.00%
5,312.50 7,225.00 1,913 7,437.50 2,125 2,125.00 -3,188
7 REMOVI NG GUARDRAI L
935. 0000 w 5. 8000 10. 2500 76.72% 16. 0000 175.86 % 9. 8000 68.97 %
5, 423. 00 9,583.75 4,161 14, 960. 00 9, 537 9, 163. 00 3,740
8 REMOVI NG GUARDRAI L ANCHOR
3. 0000 EACH 205. 0000 130. 0000 -36.59% 350. 0000 70.73% 125. 0000 -39.02%
615. 00 390. 00 -225 1, 050. 00 435 375. 00 -240
9 REMOVI NG PAINT LI NE
4220. 0000 w 1. 0000 1. 5500 55.00% 1. 0000 0.00% 1.1000 10. 00 %
4,220.00 6, 541. 00 2,321 4,220.00 0 4,642.00 422
10 REMOVI NG M SCELLANEOQUS TRAFFI C | TEM
L.S. -47.37% 28.00 % 110.53%
9, 500. 00 5, 000. 00 - 4,500 12, 160. 00 2, 660 20, 000. 00 10, 500
11 REMOVI NG W RE FENCE
1190. 0000 w 4. 2500 3. 6000 -15.29% 2.0000 -52.94% 3. 2800 -22.82%
5, 057. 50 4,284.00 -774 2, 380. 00 -2,678 3, 903. 20 -1, 154



DOT_RGGBO1

PS&E JOB NO: 00C542
CONTRACT NO: 006079
VERSI ON NO : 1

REVISION NO : 1
REGION NO : 3
WORK ORDER# : 0OL3438

Bl D CHECK REPORT *

* ok

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

* ok *

DATE: 03/20/2001
TI ME: 13: 31

BI DS OPENED ON : Apr 18 2001

AWARDED ON : Apr 20 2001

HY CSR 005 e 2ND BIDDER ------- ------- 3RD BIDDER ------- =--=----- 4TH BIDDER -------
TITLE : SR5 SCl | NFRASTRUCTURE, LLC SCARSELLA BROS. | NC. LAKESI DE | NDUSTRI ES
MAYTOWN 1/ C TO 93RD AVE SW I/ ¢ 2825 SOUTH 154TH STREET 19460 84TH AVE S 2416 HOGUM BAY ROAD
000542 KENT WA 98032- 1240 98516- 3875
PROJECT SEATTLE WA 981882099 SEATTLE WA 981680388 LACEY WA 985093004
COUNTY(S) : THURSTON CONTRACTOR NUMBER : 753245 CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 469025
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
GRADI NG
12 ROADWAY EXCAVATI ON | NCL. HAUL
12640. 0000 s 9. 0000 9. 2500 2.78% 8. 0000 -11.11% 12. 0000 33.33%
113, 760. 00 116, 920. 00 3, 160 101, 120. 00 -12, 640 151, 680. 00 37,920
13 COVVON BORROW | NCL. HAUL
16031. 0000 t 6. 5000 5. 0000 -23.08% 6. 5000 0.00% 1. 0000 -84.62%
104, 201. 50 80, 155. 00 - 24,047 104, 201. 50 0 16, 031. 00 -88,171
14 EMBANKMENT COMPACTI ON
25200. 0000 s 2.0000 3. 9500 97.50% 2. 3500 17.50 % 4. 0000 100. 00 %
50, 400. 00 99, 540. 00 49, 140 59, 220. 00 8, 820 100, 800. 00 50, 400
DRAI NAGE
15 DI TCH EXCAVATI ON | NCL. HAUL
8000. 0000 s 11. 0000 6. 5000 -40.91% 7.5000 -31.82% 6. 0000 -45.45%
88, 000. 00 52, 000. 00 - 36, 000 60, 000. 00 - 28,000 48, 000. 00 - 40, 000
16 GRATE | NLET TYPE 1
2.0000 EACH 1, 650. 0000 2, 350. 0000 42.42% 3, 400. 0000 106. 06 % 3, 000. 0000 81.82%
3, 300. 00 4,700. 00 1, 400 6, 800. 00 3, 500 6, 000. 00 2,700
17 GRATE | NLET TYPE 2
31. 0000 EACH 1, 450. 0000 1, 500. 0000 3.45% 1, 500. 0000 3.45% 1, 800. 0000 24.14%
44, 950. 00 46, 500. 00 1, 550 46, 500. 00 1, 550 55, 800. 00 10, 850
18 QUARRY SPALLS
432. 0000 s 36. 0000 18. 5000 -48.61% 31. 4000 -12.78% 35. 0000 -2.78%
15, 552. 00 7,992. 00 -7,560 13, 564. 80 -1,987 15, 120. 00 - 432
19 | NFI LTRATI ON TRENCH TYPE A
5391. 0000 w 110. 0000 54. 5000 -50.45% 42.0000 -61.82% 35. 0000 -68.18%
593, 010. 00 293, 809. 50 -299, 201 226, 422. 00 - 366, 588 188, 685. 00 - 404, 325
20 | NFI LTRATI ON TRENCH TYPE B
2787. 0000 w 125. 0000 66. 4000 -46.88% 55. 0000 -56.00% 45. 0000 -64.00%
348, 375. 00 185, 056. 80 -163, 318 153, 285. 00 -195, 090 125, 415. 00 -222, 960
21  ARMORED DI TCH
514. 0000 w 32. 2600 86. 0000 166. 58% 60. 0000 85. 99 % 45. 0000 39.49%
16, 581. 64 44,204.00 27,622 30, 840. 00 14, 258 23, 130. 00 6, 548
22 Bl OFI LTRATI ON SWALE
278.0000 w 66. 2500 75. 0000 13.21% 90. 0000 35.85% 55. 0000 -16.98%
18, 417. 50 20, 850. 00 2,433 25, 020. 00 6, 603 15, 290. 00 -3,128



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 03/ 20/ 2001
* % * B| D CHECK REPORT * * = TIME: 13:31
PS&E JOB NO: 00C542 REVI SION NO : 1 Bl DS OPENED ON : Apr 18 2001
CONTRACT NO: 006079 REGION NO : 3 AWARDED ON : Apr 20 2001
VERSI ON NO : 1 WORK ORDER# : 0OL3438
HY CSR 005 e 2ND BIDDER ------- ------- 3RD BIDDER ------- =--=----- 4TH BIDDER -------
TITLE : SR5 SCl | NFRASTRUCTURE, LLC SCARSELLA BROS. | NC. LAKESI DE | NDUSTRI ES
MAYTOWN 1/ C TO 93RD AVE SW I/ ¢ 2825 SOUTH 154TH STREET 19460 84TH AVE S 2416 HOGUM BAY ROAD
000542 KENT WA 98032- 1240 98516- 3875
PROJECT SEATTLE WA 981882099 SEATTLE WA 981680388 LACEY WA 985093004
COUNTY(S) : THURSTON CONTRACTOR NUMBER : 753245 CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 469025
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
STORM SEVER
23 CATCH BASIN TYPE2 2400MM W FLOW RESTRI CTOR
2.0000 EACH 4, 060. 0000 8, 500. 0000 109. 36% 8, 250. 0000 103.20% 8, 000. 0000 97.04%
8, 120. 00 17, 000. 00 8, 880 16, 500. 00 8, 380 16, 000. 00 7,880
24 CATCH BASIN TYPE 2 1200 MM DI AM
2.0000 EACH 2, 250. 0000 2, 200. 0000 -2.22% 1, 750. 0000 -22.22% 2, 800. 0000 24.44%
4,500. 00 4, 400. 00 -100 3, 500. 00 -1, 000 5, 600. 00 1,100
25 TESTI NG STORM SEVER Pl PE
1461. 0000 w 3. 6000 3. 5000 -2.78% 5. 0000 38.89% 4. 0000 11.11%
5, 259. 60 5,113.50 -146 7, 305. 00 2,045 5, 844. 00 584
26 SCHEDULE A STORM SEWER PI PE 300 MM DI AM
778.0000 w 57. 2500 46. 5000 -18.78% 75. 0000 31.00% 66. 0000 15. 28 %
44, 540. 50 36, 177. 00 -8,364 58, 350. 00 13, 810 51, 348. 00 6, 808
27 SCHEDULE A STORM SEWER PI PE 450 MM DI AM
440. 0000 w 77.5000 61. 0000 -21.29% 105. 0000 35. 48 % 85. 0000 9.68%
34, 100. 00 26, 840. 00 -7,260 46, 200. 00 12, 100 37, 400. 00 3, 300
28 SCHEDULE A STORM SEWER PI PE 600 MM DI AM
236. 0000 w 90. 0000 100. 0000 11.11% 140. 0000 55. 56 % 130. 0000 44, 44%
21, 240. 00 23, 600. 00 2, 360 33, 040. 00 11, 800 30, 680. 00 9, 440
29 SOLID WALL PVC STORM SEWER Pl PE 375 MM DI AM
7.0000 w 61. 0000 100. 0000 63.93% 125. 0000 104.92% 100. 0000 63.93%
427.00 700. 00 273 875. 00 448 700. 00 273
30  FURNI SHI NG AND JACKI NG 600 MM DI AM STEEL CASI NG
45. 0000 w 730. 0000 825. 0000 13.01% 850. 0000 16. 44 % 900. 0000 23.29%
32, 850. 00 37,125. 00 4,275 38, 250. 00 5, 400 40, 500. 00 7,650
SANI TARY SEWER
31 TESTI NG SEVER Pl PE
294. 0000 w 4. 0000 7.0000 75.00% 5. 0000 25.00 % 4. 0000 0.00 %
1,176. 00 2, 058. 00 882 1, 470. 00 294 1,176. 00 0
32 DUCTILE | RON SEWER PI PE 300 MM DI AM
258. 0000 w 197. 0000 125. 0000 -36.55% 125. 0000 -36.55% 120. 0000 -39.09%
50, 826. 00 32, 250. 00 -18,576 32, 250. 00 -18,576 30, 960. 00 -19, 866
33 DUCTILE | RON SEWER PI PE 600 MM DI AM
36. 0000 w 400. 0000 190. 0000 -52.50% 225. 0000 -43.75% 280. 0000 -30.00%
14, 400. 00 6, 840. 00 -7,560 8, 100. 00 -6, 300 10, 080. 00 - 4,320



DOT_RGGBO1

PS&E JOB NO: 00C542
CONTRACT NO: 006079
VERSI ON NO : 1

REVISION NO : 1
REGION NO : 3
WORK ORDER# : 0OL3438

* ok *

* Kk *

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
Bl D CHECK REPORT

Bl DS OPENED ON : Apr

DATE: 03/20/2001
TI ME: 13: 31

18 2001
AWARDED ON : Apr 20 2001

HY CSR 005 e 2ND BIDDER ------- ------- 3RD BIDDER ------- =--=----- 4TH BIDDER -------
TITLE : SR5 SCl | NFRASTRUCTURE, LLC SCARSELLA BROS. | NC. LAKESI DE | NDUSTRI ES
MAYTOWN 1/ C TO 93RD AVE SW I/ ¢ 2825 SOUTH 154TH STREET 19460 84TH AVE S 2416 HOGUM BAY ROAD
000542 KENT WA 98032- 1240 98516- 3875
PROJECT SEATTLE WA 981882099 SEATTLE WA 981680388 LACEY WA 985093004
COUNTY(S) : THURSTON CONTRACTOR NUMBER : 753245 CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 469025
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
SURFACI NG
34 CRUSHED SURFACI NG BASE COURSE
27780. 0000 t 10. 5000 9. 7500 -7.14% 11. 0000 4.76% 11. 0000 4.76 %
291, 690. 00 270, 855. 00 - 20, 835 305, 580. 00 13, 890 305, 580. 00 13, 890
35  SHOULDER FI NI SHI NG
9. 6000 km 3, 700. 0000 2, 500. 0000 -32.43% 625. 0000 -83.11% 1, 500. 0000 -59.46%
35, 520. 00 24, 000. 00 -11, 520 6, 000. 00 -29,520 14, 400. 00 -21,120
LI QUI D ASPHALT
36 ASPHALT FOR TACK COAIT
130. 0000 t 250. 0000 260. 0000 4.00% 250. 0000 0.00% 250. 0000 0.00 %
32, 500. 00 33, 800. 00 1, 300 32, 500. 00 0 32, 500. 00 0
37 ANTI - STRI PPI NG ADDI TI VE
EST. 0. 00% 0.00% 0.00%
53, 401. 00 53, 401. 00 53, 401. 00 53, 401. 00
ASPHALT CONCRETE PAVEMENT
38 PLANI NG Bl TUM NOUS PAVEMENT
13048. 0000 e 2.5000 2.5000 0. 00% 3. 2500 30.00% 2.1000 -16.00%
32, 620. 00 32, 620. 00 0 42, 406. 00 9, 786 27, 400. 80 -5,219
39 ASPHALT CONC. FOR PRELEVELING CL. A PG 64-2
6450. 0000 t 44,0000 38. 0000 -13.64% 38. 5000 -12.50% 37.5000 -14.77%
283, 800. 00 245, 100. 00 - 38,700 248, 325. 00 - 35, 475 241, 875. 00 -41, 925
40 ASPHALT CONC. PAVEMENT CL. A PG 64- 2:
52341. 0000 t 40. 0000 38. 0000 -5.00% 38. 5000 -3.75% 37.5000 -6.25%
2,093, 640. 00 1, 988, 958. 00 -104, 682 2,015, 128. 50 -78,512 1,962, 787. 50 -130, 853
41 ASPHALT CONC. PAVEMENT CL. E PG 64-2;
25040. 0000 t 38. 5000 37.0000 -3.90% 37.5000 -2.60% 36. 5000 -5.19%
964, 040. 00 926, 480. 00 - 37,560 939, 000. 00 - 25, 040 913, 960. 00 -50, 080
42 JOB M X COWPLI ANCE PRI CE ADJUSTMENT
CALC 0. 00% 0.00% 0.00%
100, 246. 00 100, 246. 00 100, 246. 00 100, 246. 00
43 COMPACTI ON PRI CE ADJUSTMENT
CALC 0. 00% 0.00% 0.00%
66, 830. 00 66, 830. 00 66, 830. 00 66, 830. 00



DOT_RGGBO1

PS&E JOB NO: 00C542
CONTRACT NO: 006079
VERSI ON NO : 1

REVISION NO : 1
REGION NO : 3
WORK ORDER# : 0OL3438

* ok *

2ND BI DDER

* Kk *

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
Bl D CHECK REPORT

DATE: 03/20/2001
TI ME: 13: 31

BI DS OPENED ON : Apr 18 2001

3RD BI DDER

AWARDED ON : Apr 20 2001

4TH Bl DDER

HWY : SR 005
TITLE : SR5 SCl | NFRASTRUCTURE, LLC SCARSELLA BROS. | NC. LAKESI DE | NDUSTRI ES
MAYTOWN 1/ C TO 93RD AVE SW I/ ¢ 2825 SOUTH 154TH STREET 19460 84TH AVE S 2416 HOGUM BAY ROAD
000542 KENT WA 98032- 1240 98516- 3875
PROJECT SEATTLE WA 981882099 SEATTLE WA 981680388 LACEY WA 985093004
COUNTY(S) : THURSTON CONTRACTOR NUMBER : 753245 CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 469025
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
EROSI ON CONTROL AND PLANTI NG
44 SEEDI NG, FERTILIZI NG AND MULCHI NG
4.7000 ha 3, 000. 0000 2, 000. 0000 -33.33% 2, 150. 0000 -28.33% 2, 000. 0000 -33.33%
14, 100. 00 9, 400. 00 -4,700 10, 105. 00 -3,995 9, 400. 00 -4,700
45  300MM COMPOST BERM
9812. 0000 w 12. 2500 8. 2500 -32.65% 8. 3000 -32.24% 5. 0000 -59.18%
120, 197. 00 80, 949. 00 -39, 248 81, 439. 60 - 38, 757 49, 060. 00 -71,137
46  COMPOST BLANKET
32545. 0000 e 4.8000 3.8500 -19.79% 3. 8000 -20.83% 1.9000 -60.42%
156, 216. 00 125, 298. 25 - 30, 918 123, 671. 00 -32,545 61, 835. 50 -94,381
47 TEMPORARY WATER POLLUTI ON/ EROSI ON CONTROL
EST. 0. 00% 0.00% 0.00%
75, 000. 00 75, 000. 00 75, 000. 00 75, 000. 00
48 SPILL PREVENTI ON PLAN
L.S. 0. 00% 66.67 % 66. 67 %
1, 500. 00 1, 500. 00 0 2, 500. 00 1, 000 2, 500. 00 1, 000
49  WATER POLLUTI ON PREVENTI ON PLAN
L.S. 0. 00% 33.33% 66. 67 %
1, 500. 00 1, 500. 00 0 2, 000. 00 500 2, 500. 00 1,000
50 SPCC LEAD
288. 0000 HR 35. 0000 42.0000 20.00% 40. 0000 14.29% 2.0000 -94.29%
10, 080. 00 12, 096. 00 2,016 11, 520. 00 1, 440 576. 00 -9,504
51  EROSI ON CONTROL SPECI ALI ST
336. 0000 HR 30. 0000 42.0000 40.00% 40. 0000 33.33% 50. 0000 66. 67 %
10, 080. 00 14,112.00 4,032 13, 440. 00 3, 360 16, 800. 00 6, 720
52  STRAW BALES
54. 0000 EACH 25. 0000 20. 0000 -20.00% 30. 0000 20.00 % 16. 0000 -36.00%
1, 350. 00 1, 080. 00 -270 1, 620. 00 270 864. 00 - 486
53  MUD PALLI ATI VE
360. 0000 s 20. 0000 10. 0000 -50. 00% 20. 0000 0.00% 10. 0000 -50.00%
7,200. 00 3, 600. 00 -3, 600 7, 200. 00 0 3, 600. 00 -3, 600
54  TEMPORARY EXTRUDED CURB
400. 0000 w 10. 8000 13. 0000 20.37% 12. 0000 11.11% 13. 5000 25.00 %
4,320.00 5, 200. 00 880 4, 800. 00 480 5, 400. 00 1,080



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 03/ 20/ 2001

* % * B| D CHECK REPORT * * = TIME: 13:31
PS&E JOB NO: 00C542 REVI SION NO : 1 Bl DS OPENED ON : Apr 18 2001
CONTRACT NO: 006079 REGION NO : 3 AWARDED ON : Apr 20 2001
VERSI ON NO : 1 WORK ORDER# : 0OL3438
HY CSR 005 e 2ND BIDDER ------- ------- 3RD BIDDER ------- =--=----- 4TH BIDDER -------
TITLE : SR5 SCl | NFRASTRUCTURE, LLC SCARSELLA BROS. | NC. LAKESI DE | NDUSTRI ES
MAYTOWN 1/ C TO 93RD AVE SW I/ ¢ 2825 SOUTH 154TH STREET 19460 84TH AVE S 2416 HOGUM BAY ROAD
000542 KENT WA 98032- 1240 98516- 3875
PROJECT : SEATTLE WA 981882099 SEATTLE WA 981680388 LACEY WA 985093004
COUNTY(S) : THURSTON CONTRACTOR NUMBER : 753245 CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 469025
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
TRAFFI C
55 EXTRUDED CURB
1436. 0000 w 10. 8000 13. 0000 20.37% 10. 0000 -7.41% 12. 0000 11.11%
15, 508. 80 18, 668. 00 3, 159 14, 360. 00 -1, 149 17,232.00 1,723
56 BEAM GUARDRAIL TYPE 1 - 2.4 M LONG POST
464. 0000 w 43. 6000 44,0000 0.92% 49. 0000 12.39% 42. 6500 -2.18%
20, 230. 40 20, 416. 00 186 22,736.00 2,506 19, 789. 60 - 441
57 BEAM GUARDRAI L TYPE 1
790. 0000 w 50. 0000 40. 0000 -20.00% 47.0000 -6.00% 38. 7000 -22.60%
39, 500. 00 31, 600. 00 -7,900 37, 130. 00 -2,370 30, 573. 00 -8,927
58 BEAM GUARDRAI L FLARED TERM NAL
2.0000 EACH 1, 850. 0000 1, 850. 0000 0. 00% 1, 950. 0000 5.41% 1, 805. 0000 -2.43%
3, 700. 00 3, 700. 00 0 3, 900. 00 200 3, 610. 00 -90
59 BEAM GUARDRAI L ANCHOR TYPE 4
3. 0000 EACH 350. 0000 430. 0000 22.86% 550. 0000 57.14% 420. 0000 20. 00 %
1, 050. 00 1, 290. 00 240 1, 650. 00 600 1, 260. 00 210
60 PRECAST CONC. BARRI ER TYPE 2
5072. 0000 w 70. 0000 65. 0000 -7.14% 68. 0000 -2.86% 65. 0000 -7.14%
355, 040. 00 329, 680. 00 - 25, 360 344, 896. 00 -10, 144 329, 680. 00 - 25, 360
61 PRECAST CONC. BARRI ER TYPE 4
54. 0000 w 72.0000 65. 0000 -9.72% 68. 0000 -5.56% 66. 0000 -8.33%
3, 888. 00 3,510. 00 -378 3,672.00 -216 3, 564. 00 -324
62 TEMPORARY CONC. BARRI ER
12828. 0000 w 21. 4900 37.0000 72.17% 0. 0100 -99.95% 25. 0000 16. 33 %
275, 673.72 474,636.00 198, 962 128. 28 - 275, 545 320, 700. 00 45,026
63 REMOVI NG AND RESETTI NG EXI STI NG PERMANENT BARRI ER
181. 0000 w 12. 0000 11. 0000 -8.33% 15. 0000 25.00 % 25. 0000 108.33%
2,172.00 1,991. 00 -181 2, 715. 00 543 4,525. 00 2,353
64 CAST-| N PLACE CONC. BARRI ER
523. 0000 w 320. 0000 300. 0000 -6.25% 275. 0000 -14.06% 575. 0000 79. 69 %
167, 360. 00 156, 900. 00 - 10, 460 143, 825. 00 - 23,535 300, 725. 00 133, 365

65 PRECAST BARRI ER TRANSI TI ON SECTI ON
2.0000 EACH 850. 0000 1, 550. 0000 82.35% 1, 500. 0000 76. 47 % 1, 700. 0000 100. 00 %
1, 700. 00 3, 100. 00 1, 400 3, 000. 00 1, 300 3, 400. 00 1, 700



DOT_RGGBO1

* ok *

* Kk *

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

DATE: 03/20/2001

Bl D CHECK REPORT TIME: 13:31
PS&E JOB NO: 00C542 REVI SION NO : 1 Bl DS OPENED ON : Apr 18 2001
CONTRACT NO: 006079 REGION NO : 3 AWARDED ON : Apr 20 2001
VERSI ON NO : 1 WORK ORDER# : 0OL3438
HY CSR 005 e 2ND BIDDER ------- ------- 3RD BIDDER ------- =--=----- 4TH BIDDER -------
TITLE : SR5 SCl | NFRASTRUCTURE, LLC SCARSELLA BROS. | NC. LAKESI DE | NDUSTRI ES
MAYTOWN 1/ C TO 93RD AVE SW I/ ¢ 2825 SOUTH 154TH STREET 19460 84TH AVE S 2416 HOGUM BAY ROAD
000542 KENT WA 98032- 1240 98516- 3875
PROJECT SEATTLE WA 981882099 SEATTLE WA 981680388 LACEY WA 985093004
COUNTY(S) : THURSTON CONTRACTOR NUMBER : 753245 CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 469025
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
TRAFFI C
66 TEMPORARY | MPACT ATTENUATOR
4. 0000 EACH 4, 750. 0000 2, 850. 0000 -40. 00% 4, 000. 0000 -15.79% 4, 000. 0000 -15.79%
19, 000. 00 11, 400. 00 -7,600 16, 000. 00 -3,000 16, 000. 00 -3,000
67 PERMANENT | MPACT ATTENUATOR
1. 0000 EACH 25, 000. 0000 42, 500. 0000 70.00% 43, 000. 0000 72.00% 42, 000. 0000 68. 00 %
25, 000. 00 42,500. 00 17, 500 43, 000. 00 18, 000 42,000. 00 17, 000
68 REPAI R | MPACT ATTENUATOR
EST. 0. 00% 0.00% 0.00%
3, 700. 00 3, 700. 00 3, 700. 00 3, 700. 00
69 RESETTI NG | MPACT ATTENUATOR
7.0000 EACH 800. 0000 800. 0000 0. 00% 1, 200. 0000 50. 00 % 1, 000. 0000 25.00 %
5, 600. 00 5, 600. 00 0 8, 400. 00 2,800 7, 000. 00 1, 400
70 TRUCK MOUNTED | MPACT ATTENUATOR
2.0000 EACH 7, 000. 0000 25, 000. 0000 257.14% 10, 000. 0000 42.86% 21, 000. 0000 200. 00 %
14, 000. 00 50, 000. 00 36, 000 20, 000. 00 6, 000 42,000. 00 28, 000
71  OPERATI ON OF TRUCK MOUNTED | MPACT ATTENUATOR
L.S. 82.75% -63.45% -23.25%
13, 680. 00 25, 000. 00 11, 320 5, 000. 00 -8, 680 10, 500. 00 -3,180
72 FLEXI BLE GUI DE POST
59. 0000 EACH 22.5000 23. 0000 2.22% 25. 0000 11.11% 21.5000 -4.44%
1,327.50 1, 357.00 30 1, 475. 00 148 1, 268. 50 -59
73  TEMPORARY FLEXI BLE GUI DE POST
22.0000 EACH 31. 0000 23. 0000 -25.81% 25. 0000 -19.35% 26.5000 -14.52%
682. 00 506. 00 -176 550. 00 -132 583. 00 -99
74 PAINT LINE
25841. 0000 w 0. 6500 0. 3000 -53.85% 0. 3000 -53.85% 0. 3000 -53.85%
16, 796. 65 7,752. 30 -9,044 7,752. 30 -9,044 7,752. 30 -9,044
75  PROFI LED PLASTI C LI NE
23963. 0000 w 2.1000 2.0000 -4.76% 2.0000 -4.76% 1. 7500 -16.67%
50, 322. 30 47,926. 00 -2,396 47, 926. 00 -2,396 41, 935. 25 - 8,387
76  PLASTIC WDE LI NE
221.0000 w 4. 2500 12.5000 194.12% 15. 0000 252.94% 9. 0000 111. 76 %
939. 25 2,762.50 1,823 3, 315. 00 2,376 1, 989. 00 1, 050



DOT_RGGBO1
PS&E JOB NO: 00C542 REVI SI ON NO :
CONTRACT NO: 006079 REG ON NO

VERSI ON NO : 1

WORK ORDER# : 0OL3438

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

* ok *

Bl D CHECK REPORT

* Kk *

DATE: 03/20/2001
TI ME: 13: 31

BI DS OPENED ON : Apr 18 2001

AWARDED ON : Apr 20 2001

HY CSR 005 e 2ND BIDDER ------- ------- 3RD BIDDER ------- =--=----- 4TH BIDDER -------
TITLE : SR5 SCl | NFRASTRUCTURE, LLC SCARSELLA BROS. | NC. LAKESI DE | NDUSTRI ES
MAYTOWN 1/ C TO 93RD AVE SW I/ ¢ 2825 SOUTH 154TH STREET 19460 84TH AVE S 2416 HOGUM BAY ROAD
000542 KENT WA 98032- 1240 98516- 3875
PROJECT SEATTLE WA 981882099 SEATTLE WA 981680388 LACEY WA 985093004
COUNTY(S) : THURSTON CONTRACTOR NUMBER : 753245 CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 469025
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
TRAFFI C
77 PLASTI C DRAI NAGE MARKI NG
14. 0000 EACH 15. 0000 21. 0000 40.00% 20. 0000 33.33% 30. 0000 100. 00 %
210. 00 294. 00 84 280. 00 70 420. 00 210
78  PLASTI C JUNCTI ON BOX MARKI NG
21. 0000 EACH 15. 0000 26. 0000 73.33% 100. 0000 566. 67 % 30. 0000 100. 00 %
315. 00 546. 00 231 2,100. 00 1,785 630. 00 315
79  PLASTI C ODOMETER CHECK MARKER
8. 0000 EACH 45. 0000 200. 0000 344, 44% 80. 0000 77.78% 175. 0000 288.89%
360. 00 1, 600. 00 1, 240 640. 00 280 1, 400. 00 1, 040
80 RAI SED PAVEMENT MARKER TYPE 1
2.9000 HUND 240. 0000 200. 0000 -16.67% 220. 0000 -8.33% 190. 0000 -20.83%
696. 00 580. 00 -116 638. 00 -58 551. 00 - 145
81 RAI SED PAVEMENT MARKER TYPE 2
10. 6000 HUND 280. 0000 325. 0000 16.07% 350. 0000 25.00 % 300. 0000 7.14%
2,968. 00 3, 445. 00 477 3, 710. 00 742 3, 180. 00 212
82 TEMPORARY PAVEMENT MARKI NG
112400. 0000 w 0. 4000 1. 1500 187.50% 0. 8000 100. 00 % 0. 9000 125. 00 %
44, 960. 00 129, 260. 00 84, 300 89, 920. 00 44,960 101, 160. 00 56, 200
83 CONTI NUOUS SHOULDER RUMBLE STRI P
23.7000 km 390. 0000 400. 0000 2.56% 342. 0000 -12.31% 340. 0000 -12.82%
9, 243. 00 9, 480. 00 237 8, 105. 40 -1,138 8, 058. 00 -1,185
84 PERMANENT SI GNI NG
L.S. -8.51% 8.51% 12.77%
23, 500. 00 21, 500. 00 -2,000 25, 500. 00 2,000 26, 500. 00 3, 000
85 | LLUM NATI ON SYSTEM SCA 821
L.S. -25.55% -32.32% -32.32%
59, 100. 00 44, 000. 00 - 15,100 40, 000. 00 -19, 100 40, 000. 00 -19, 100
86  SEQUENTI AL ARROW SI GN
L.S. 882.14% 495.24% 792.86%
1, 680. 00 16, 500. 00 14, 820 10, 000. 00 8, 320 15, 000. 00 13, 320
87 PORTABLE CHANGEABLE MESSAGE SI GN
2.0000 EACH 4,100. 0000 14, 000. 0000 241.46% 10, 000. 0000 143.90% 20, 000. 0000 387.80%
8, 200. 00 28, 000. 00 19, 800 20, 000. 00 11, 800 40, 000. 00 31, 800



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 03/ 20/ 2001
* % * B| D CHECK REPORT * * = TIME: 13:31
PS&E JOB NO: 00C542 REVI SION NO : 1 Bl DS OPENED ON : Apr 18 2001
CONTRACT NO: 006079 REGION NO : 3 AWARDED ON : Apr 20 2001
VERSI ON NO : 1 WORK ORDER# : 0OL3438
HY CSR 005 e 2ND BIDDER ------- ------- 3RD BIDDER ------- =--=----- 4TH BIDDER -------
TITLE : SR5 SCl | NFRASTRUCTURE, LLC SCARSELLA BROS. | NC. LAKESI DE | NDUSTRI ES
MAYTOWN 1/ C TO 93RD AVE SW I/ ¢ 2825 SOUTH 154TH STREET 19460 84TH AVE S 2416 HOGUM BAY ROAD
000542 KENT WA 98032- 1240 98516- 3875
PROJECT SEATTLE WA 981882099 SEATTLE WA 981680388 LACEY WA 985093004
COUNTY(S) : THURSTON CONTRACTOR NUMBER : 753245 CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 469025
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
TRAFFI C
88  OPERATI ON OF PORTABLE CHANGEABLE MESSAGE SI GN
L.S. -89.58% -65.28% -23.61%
14, 400. 00 1, 500. 00 -12, 900 5, 000. 00 -9, 400 11, 000. 00 - 3,400
89 TEMPORARY TRAFFI C CONTROL DEVI CES
L.S. 32.98% 431.91% 245.74%
18, 800. 00 25, 000. 00 6, 200 100, 000. 00 81, 200 65, 000. 00 46, 200
90  TRAFFI C CONTROL LABOR
L.S. -6.99% 24.01% 247.22%
80, 640. 00 75, 000. 00 -5, 640 100, 000. 00 19, 360 280, 000. 00 199, 360
91  TRAFFI C CONTROL SUPERVI SOR
L.S. 61.88% 628.44% 223.75%
30, 888. 00 50, 000. 00 19, 112 225, 000. 00 194, 112 100, 000. 00 69, 112
92 CONSTRUCTI ON SI GNS CLASS A
107. 7000 e 117. 0000 110. 0000 -5.98% 200. 0000 70.94 % 170. 0000 45.30%
12, 600. 90 11, 847.00 -754 21, 540. 00 8, 939 18, 309. 00 5,708
OTHER | TEMS
93 STRUCTURE EXCAVATI ON CLASS B | NCL. HAUL
2458. 0000 s 7.5000 10. 0000 33.33% 10. 0000 33.33% 4. 0000 -46.67%
18, 435. 00 24, 580. 00 6, 145 24,580. 00 6, 145 9, 832. 00 -8,603
94 SHORI NG OR EXTRA EXCAVATI ON CLASS B
749. 0000 e 7.0000 10. 0000 42.86% 7. 0000 0.00% 6. 0000 -14.29%
5, 243. 00 7,490. 00 2,247 5, 243. 00 0 4,494. 00 -749
95 GRAVEL BACKFI LL FOR DRAI N
36. 0000 s 39. 0000 25. 0000 -35.90% 50. 0000 28.21% 40. 0000 2.56%
1, 404. 00 900. 00 -504 1, 800. 00 396 1, 440. 00 36
96  MODI FI ED CONC. CLASS 20
46. 0000 s 150. 0000 325. 0000 116.67% 525. 0000 250. 00 % 200. 0000 33.33%
6, 900. 00 14, 950. 00 8, 050 24, 150. 00 17, 250 9, 200. 00 2,300
97 WATER
1581. 0000 s 4. 0000 7. 7500 93.75% 10. 0000 150. 00 % 15. 0000 275.00%
6, 324. 00 12, 252.75 5,929 15, 810. 00 9, 486 23, 715. 00 17, 391
98 ROADWAY SURVEYI NG
L.S. -62.50% -71.25% -65.00%
200, 000. 00 75, 000. 00 - 125, 000 57, 500. 00 -142, 500 70, 000. 00 -130, 000



DOT_RGGBO1

PS&E JOB NO: 00C542
CONTRACT NO: 006079
VERSI ON NO : 1

REVISION NO : 1
REGION NO : 3
WORK ORDER# : 0OL3438

* ok *

* Kk *

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
Bl D CHECK REPORT

Bl DS OPENED ON : Apr

DATE: 03/20/2001
TI ME: 13: 31

18 2001
AWARDED ON : Apr 20 2001

HY CSR 005 e 2ND BIDDER ------- ------- 3RD BIDDER ------- =--=----- 4TH BIDDER -------
TITLE : SR5 SCl | NFRASTRUCTURE, LLC SCARSELLA BROS. | NC. LAKESI DE | NDUSTRI ES
MAYTOWN 1/ C TO 93RD AVE SW I/ ¢ 2825 SOUTH 154TH STREET 19460 84TH AVE S 2416 HOGUM BAY ROAD
000542 KENT WA 98032- 1240 98516- 3875
PROJECT SEATTLE WA 981882099 SEATTLE WA 981680388 LACEY WA 985093004
COUNTY(S) : THURSTON CONTRACTOR NUMBER : 753245 CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 469025
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
OTHER | TEMS
99 END, CORNER, AND PULL POST FOR CHAI N LI NK FENCE
4. 0000 EACH 180. 0000 90. 0000 -50. 00% 175. 0000 -2.78% 85. 0000 -52.78%
720. 00 360. 00 -360 700. 00 -20 340. 00 -380
100 DOUBLE 4.3 M CHAIN LI NK GATE
2.0000 EACH 650. 0000 425. 0000 -34.62% 525. 0000 -19.23% 400. 0000 -38.46%
1, 300. 00 850. 00 - 450 1, 050. 00 -250 800. 00 -500
101 W RE FENCE TYPE 2
802. 0000 w 12. 5000 7.9000 -36.80% 6. 0000 -52.00% 7.5400 -39.68%
10, 025. 00 6, 335. 80 - 3,689 4,812.00 -5,213 6, 047.08 -3,978
102 GLARE SCREEN TYPE 2
907. 0000 w 65. 0000 50. 0000 -23.08% 40. 0000 -38.46% 47. 3500 -27.15%
58, 955. 00 45, 350. 00 -13, 605 36, 280. 00 -22,675 42,946. 45 -16, 009
103 ADJUST JUNCTI ON BO»
5. 0000 EACH 218. 0000 260. 0000 19.27% 350. 0000 60. 55 % 200. 0000 -8.26%
1, 090. 00 1, 300. 00 210 1, 750. 00 660 1, 000. 00 -90
104  FORCE ACCOUNT REMOVI NG OBSTRUCTI ON - 600MM DI AM  BORI NG
EST. 0. 00% 0.00% 0.00%
7, 500. 00 7,500. 00 7, 500. 00 7, 500. 00
105 ROADSI DE CLEANUP
EST. 0. 00% 0.00% 0.00%
20, 000. 00 20, 000. 00 20, 000. 00 20, 000. 00
106 M NOR CHANGE
CALC 0. 00% 0.00% 0.00%
-1.00 -1.00 -1.00 -1.00
107 RElI MBURSEMENT FOR THI RD PARTY DAMAGE
EST. 0. 00% 0.00% 0.00%
1, 000. 00 1, 000. 00 1, 000. 00 1, 000. 00
108 CONSTRUCTI ON GECTEXTI LE FOR SEPARATI ON
128. 0000 e 4. 0000 2.0000 -50. 00% 4. 0000 0.00% 3. 0000 -25.00%
512. 00 256. 00 - 256 512. 00 0 384. 00 -128
109 CONSTRUCTI ON GEOTEXTI LE FOR DI TCH LI NI NG
123. 0000 e 15. 0000 2.0000 -86.67% 4. 0000 -73.33% 3. 0000 -80.00%
1, 845. 00 246. 00 -1,599 492. 00 -1, 353 369. 00 -1,476



DOT_RGGB01 WASHI

NGTON STATE DEPARTMENT OF TRANSPORTATI ON

* ok * * Kk *

DATE: 03/20/2001

Bl D CHECK REPORT TIME: 13:31
PS&E JOB NO: 00C542 REVI SION NO : 1 Bl DS OPENED ON : Apr 18 2001
CONTRACT NO: 006079 REGION NO : 3 AWARDED ON : Apr 20 2001
VERSI ON NO : 1 WORK ORDER# : 0OL3438
W CSR 005 e 2ND BIDDER ------- ------- 3RD BIDDER ------- =--=----- 4TH BIDDER -------
TI TLE : SR5 SCl | NFRASTRUCTURE, LLC SCARSELLA BROS. | NC. LAKESI DE | NDUSTRI ES
MAYTOMN |/ C TO 93RD AVE SW /¢ 2825 SOUTH 154TH STREET 19460 84TH AVE S 2416 HOGUM BAY ROAD
000542 KENT WA 98032- 1240 98516- 3875
PROJECT SEATTLE WA 981882099 SEATTLE WA 981680388 LACEY WA 985093004
COUNTY(S) : THURSTON CONTRACTOR NUMBER : 753245 CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 469025
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
OTHER | TEMS
110 CONSTRUCTI ON GEOTEXTI LE FOR TEMPORARY SI LT FENCE
2040. 0000 w 15. 0000 11. 5000 -23.33% 15. 0000 0.00% 10. 0000 -33.33%
30, 600. 00 23, 460. 00 -7,140 30, 600. 00 0 20, 400. 00 - 10, 200
CONTRACT TOTAL $8, 582, 661. 19 $7, 635, 523. 55 -11. 04% $7, 711, 299. 48 -10.15% $7, 760, 967. 18 -9.57%



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 03/ 20/ 2001

* % * B| D CHECK REPORT * * = TIME: 13:31
PS&E JOB NO: 00C542 REVI SION NO : 1 Bl DS OPENED ON : Apr 18 2001
CONTRACT NO: 006079 REGION NO : 3 AWARDED ON : Apr 20 2001
VERSI ON NO : 1 WORK ORDER# : 0OL3438
HY CSR 005 e 5TH BIDDER ------- --=----- LOW BIDDER  -------
TITLE : SR5 W LDER CONSTRUCTI ON COVPAN) TRI - STATE CONSTRUCTI ON, | NC.
MAYTOWN 1/ C TO 93RD AVE SW I/ ¢ 3200 113TH AVE SW 320 - 106TH AVE NE
000542 98004-5732
PROJECT : OLYMPIA WA 985129160 BELLEVUE WA 980093686
COUNTY(S) : THURSTON CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 829961
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
PREPARATI ON
1 MOBI LI ZATI ON
L.S. -35.28% -16.74%
780, 657. 93 505, 230. 00 - 275, 428 650, 000. 00 -130, 658
2 CLEARI NG AND GRUBBI NG
3. 6000 ha 9, 800. 0000 13, 500. 0000 37.76% 3, 500. 0000 -64.29%
35, 280. 00 48, 600. 00 13, 320 12, 600. 00 -22,680
3 SOD REMOVAL | NCL. HAUL
50004. 0000 e 0. 7500 0. 8600 14.67% 0. 7500 0.00%
37,503. 00 43,003. 44 5, 500 37,503. 00 0
4 REMOVI NG DRAI NAGE STRUCTURE
34. 0000 EACH 300. 0000 450. 0000 50.00% 200. 0000 -33.33%
10, 200. 00 15, 300. 00 5,100 6, 800. 00 - 3,400
5  REMOVI NG DRAI NAGE PI PE
64. 0000 w 28. 0000 140. 0000 400. 00% 10. 0000 -64.29%
1,792.00 8, 960. 00 7,168 640. 00 -1, 152
6 REMOVI NG Bl TUM NOUS SURFACE TREATNMENT
2125. 0000 e 2.5000 1. 8000 -28.00% 1. 0000 -60.00%
5,312.50 3, 825. 00 -1, 488 2,125.00 -3,188
7 REMOVI NG GUARDRAI L
935. 0000 w 5. 8000 9. 8000 68.97% 10. 0000 72.41%
5, 423. 00 9, 163. 00 3,740 9, 350. 00 3,927
8 REMOVI NG GUARDRAI L ANCHOR
3. 0000 EACH 205. 0000 125. 0000 -39.02% 150. 0000 -26.83%
615. 00 375. 00 -240 450. 00 - 165
9 REMOVI NG PAINT LI NE
4220. 0000 w 1. 0000 1.1000 10.00% 1. 0000 0.00%
4,220.00 4,642.00 422 4,220.00 0
10 REMOVI NG M SCELLANEOQUS TRAFFI C | TEM
L.S. 110.53% -47.37%
9, 500. 00 20, 000. 00 10, 500 5, 000. 00 - 4,500

11 REMOVI NG W RE FENCE
1190. 0000 hg 4.2500 3. 0000 -29.41% 3. 2800 -22.82%
5, 057.50 3,570. 00 -1, 488 3,903. 20 -1,154



DOT_RGGBO1

PS&E JOB NO: 00C542
CONTRACT NO: 006079
VERSI ON NO : 1

HWY : SR 005
TITLE . SR5

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

REVISION NO : 1
REGION NO : 3
WORK ORDER# : 0OL3438

MAYTOWN |/ C TO 93RD AVE SW 1/ (

* ok *

Bl D CHECK REPORT

5TH BI DDER

* Kk *

W LDER CONSTRUCTI ON COVPAN)

LOW BI DDER

DATE: 03/20/2001
TI ME: 13: 31

Bl DS OPENED ON : Apr

TRI - STATE CONSTRUCTI ON, | NC.

AWARDED ON : Apr

18 2001
20 2001

3200 113TH AVE SW 320 - 106TH AVE NE
00C542 98004-5732
PROJECT OLYMPIA WA 985129160 BELLEVUE WA 980093686
COUNTY(S) : THURSTON CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 829961
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
GRADI NG
12 ROADWAY EXCAVATI ON | NCL. HAUL
12640. 0000 s 9. 0000 12. 3500 37.22% 12. 0000 33.33%
113, 760. 00 156, 104. 00 42,344 151, 680. 00 37,920
13 COVVON BORROW | NCL. HAUL
16031. 0000 t 6. 5000 6. 6700 2.62% 1. 0000 -84.62%
104, 201. 50 106, 926. 77 2,725 16, 031. 00 -88,171
14 EMBANKMENT COMPACTI ON
25200. 0000 s 2.0000 1. 5000 -25.00% 4. 0000 100. 00 %
50, 400. 00 37, 800. 00 -12, 600 100, 800. 00 50, 400
DRAI NAGE
15 DI TCH EXCAVATI ON | NCL. HAUL
8000. 0000 s 11. 0000 3. 7500 -65.91% 6. 0000 -45.45%
88, 000. 00 30, 000. 00 - 58, 000 48, 000. 00 - 40, 000
16 GRATE | NLET TYPE 1
2.0000 EACH 1, 650. 0000 1, 750. 0000 6. 06 % 3, 000. 0000 81.82%
3, 300. 00 3, 500. 00 200 6, 000. 00 2,700
17 GRATE | NLET TYPE 2
31. 0000 EACH 1, 450. 0000 1, 250. 0000 -13.79% 1, 800. 0000 24.14%
44, 950. 00 38, 750. 00 -6, 200 55, 800. 00 10, 850
18 QUARRY SPALLS
432. 0000 s 36. 0000 41. 0000 13.89% 35. 0000 -2.78%
15, 552. 00 17,712.00 2,160 15, 120. 00 -432
19 | NFI LTRATI ON TRENCH TYPE A
5391. 0000 w 110. 0000 43. 0000 -60.91% 35. 0000 -68.18%
593, 010. 00 231, 813. 00 -361, 197 188, 685. 00 - 404, 325
20 | NFI LTRATI ON TRENCH TYPE B
2787. 0000 w 125. 0000 65. 5000 -47.60% 45. 0000 -64.00%
348, 375. 00 182, 548. 50 - 165, 827 125, 415. 00 -222, 960
21  ARMORED DI TCH
514. 0000 w 32. 2600 62. 5000 93.74% 45. 0000 39.49%
16, 581. 64 32, 125. 00 15, 543 23, 130. 00 6, 548
22 Bl OFI LTRATI ON SWALE
278.0000 w 66. 2500 120. 0000 81.13% 55. 0000 -16.98%
18, 417. 50 33, 360. 00 14, 943 15, 290. 00 -3,128



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 03/ 20/ 2001

* % * B| D CHECK REPORT * * = TIME: 13:31
PS&E JOB NO: 00C542 REVI SION NO : 1 Bl DS OPENED ON : Apr 18 2001
CONTRACT NO: 006079 REGION NO : 3 AWARDED ON : Apr 20 2001
VERSI ON NO : 1 WORK ORDER# : 0OL3438
HY CSR 005 e 5TH BIDDER ------- --=----- LOW BIDDER  -------
TITLE : SR5 W LDER CONSTRUCTI ON COVPAN) TRI - STATE CONSTRUCTI ON, | NC.
MAYTOWN 1/ C TO 93RD AVE SW I/ ¢ 3200 113TH AVE SW 320 - 106TH AVE NE
000542 98004-5732
PROJECT : OLYMPIA WA 985129160 BELLEVUE WA 980093686
COUNTY(S) : THURSTON CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 829961
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
STORM SEVER
23 CATCH BASIN TYPE2 2400MM W FLOW RESTRI CTOR
2.0000 EACH 4, 060. 0000 9, 550. 0000 135.22% 8, 000. 0000 97.04%
8, 120. 00 19, 100. 00 10, 980 16, 000. 00 7,880
24 CATCH BASIN TYPE 2 1200 MM DI AM
2.0000 EACH 2, 250. 0000 3, 500. 0000 55.56 % 2, 800. 0000 24.44%
4,500. 00 7, 000. 00 2,500 5, 600. 00 1, 100
25 TESTI NG STORM SEVER Pl PE
1461. 0000 w 3. 6000 3. 7500 4.17% 4.0000 11.11%
5, 259. 60 5,478.75 219 5, 844. 00 584
26 SCHEDULE A STORM SEWER PI PE 300 MM DI AM
778.0000 w 57. 2500 65. 5000 14.41% 66. 0000 15. 28 %
44, 540. 50 50, 959. 00 6, 419 51, 348. 00 6, 808
27 SCHEDULE A STORM SEWER PI PE 450 MM DI AM
440. 0000 w 77.5000 81. 0000 4.52% 85. 0000 9.68%
34, 100. 00 35, 640. 00 1,540 37, 400. 00 3,300
28 SCHEDULE A STORM SEWER PI PE 600 MM DI AM
236. 0000 w 90. 0000 138. 0000 53.33% 130. 0000 44, 44%
21, 240. 00 32, 568. 00 11, 328 30, 680. 00 9, 440
29 SOLID WALL PVC STORM SEWER Pl PE 375 MM DI AM
7.0000 w 61. 0000 134. 0000 119.67% 100. 0000 63.93%
427.00 938. 00 511 700. 00 273
30  FURNI SHI NG AND JACKI NG 600 MM DI AM STEEL CASI NG
45. 0000 w 730. 0000 825. 0000 13.01% 900. 0000 23.29%
32, 850. 00 37,125. 00 4,275 40, 500. 00 7,650
SANI TARY SEWER
31 TESTI NG SEVER Pl PE
294. 0000 w 4. 0000 7.0000 75.00% 4.0000 0.00 %
1,176. 00 2, 058. 00 882 1,176. 00 0
32 DUCTILE | RON SEWER PI PE 300 MM DI AM
258. 0000 w 197. 0000 162. 0000 -17.77% 120. 0000 -39.09%
50, 826. 00 41, 796. 00 -9,030 30, 960. 00 -19, 866

33 DUCTILE | RON SEVER PI PE 600 MM DI AM
36. 0000 hg 400. 0000 640. 0000 60. 00% 280. 0000 -30.00%
14, 400. 00 23, 040. 00 8, 640 10, 080. 00 -4,320



DOT_RGGBO1

PS&E JOB NO: 00C542
CONTRACT NO: 006079
VERSI ON NO : 1

REVISION NO : 1
REGION NO : 3
WORK ORDER# : 0OL3438

* ok *

* Kk *

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
Bl D CHECK REPORT

DATE: 03/20/2001

TI ME: 13: 31
BI DS OPENED ON : Apr 18 2001
AWARDED ON : Apr 20 2001

HY CSR 005 e 5TH BIDDER ------- --=----- LOW BIDDER  -------
TITLE : SR5 W LDER CONSTRUCTI ON COVPAN) TRI - STATE CONSTRUCTI ON, | NC.
MAYTOWN 1/ C TO 93RD AVE SW I/ ¢ 3200 113TH AVE SW 320 - 106TH AVE NE
000542 98004-5732
PROJECT OLYMPIA WA 985129160 BELLEVUE WA 980093686
COUNTY(S) : THURSTON CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 829961
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
SURFACI NG
34 CRUSHED SURFACI NG BASE COURSE
27780. 0000 t 10. 5000 11. 0000 4.76% 11. 0000 4.76 %
291, 690. 00 305, 580. 00 13, 890 305, 580. 00 13, 890
35  SHOULDER FI NI SHI NG
9. 6000 km 3, 700. 0000 2, 600. 0000 -29.73% 1, 500. 0000 -59.46%
35, 520. 00 24, 960. 00 -10, 560 14, 400. 00 -21,120
LI QUI D ASPHALT
36 ASPHALT FOR TACK COAIT
130. 0000 t 250. 0000 225. 0000 -10. 00% 400. 0000 60. 00 %
32, 500. 00 29, 250. 00 -3, 250 52, 000. 00 19, 500
37 ANTI - STRI PPI NG ADDI TI VE
EST. 0. 00% 0.00%
53, 401. 00 53, 401. 00 53, 401. 00
ASPHALT CONCRETE PAVEMENT
38 PLANI NG Bl TUM NOUS PAVEMENT
13048. 0000 e 2.5000 2. 3500 -6.00% 3.0000 20.00 %
32, 620. 00 30, 662. 80 -1, 957 39, 144. 00 6,524
39 ASPHALT CONC. FOR PRELEVELING CL. A PG 64-2
6450. 0000 t 44,0000 37. 7500 -14.20% 37.5000 -14.77%
283, 800. 00 243, 487. 50 - 40, 313 241, 875. 00 -41, 925
40 ASPHALT CONC. PAVEMENT CL. A PG 64- 2:
52341. 0000 t 40. 0000 36. 5000 -8.75% 37.5000 -6.25%
2,093, 640. 00 1,910, 446. 50 -183, 194 1, 962, 787. 50 -130, 853
41 ASPHALT CONC. PAVEMENT CL. E PG 64-2;
25040. 0000 t 38. 5000 35. 8000 -7.01% 36. 5000 -5.19%
964, 040. 00 896, 432. 00 -67, 608 913, 960. 00 -50, 080
42 JOB M X COWPLI ANCE PRI CE ADJUSTMENT
CALC 0. 00% 0.00%
100, 246. 00 100, 246. 00 100, 246. 00
43 COMPACTI ON PRI CE ADJUSTMENT
CALC 0. 00% 0.00%
66, 830. 00 66, 830. 00 66, 830. 00



DOT_RGGBO1

PS&E JOB NO: 00C542
CONTRACT NO: 006079
VERSI ON NO : 1

REVISION NO : 1
REGION NO : 3
WORK ORDER# : 0OL3438

* ok *

Bl D CHECK REPORT

* Kk *

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

DATE: 03/20/2001
TI ME: 13: 31

BI DS OPENED ON : Apr 18 2001

AWARDED ON : Apr 20 2001

HY CSR 005 e 5TH BIDDER ------- --=----- LOW BIDDER  -------
TITLE : SR5 W LDER CONSTRUCTI ON COVPAN) TRI - STATE CONSTRUCTI ON, | NC.
MAYTOWN 1/ C TO 93RD AVE SW I/ ¢ 3200 113TH AVE SW 320 - 106TH AVE NE
000542 98004-5732
PROJECT OLYMPIA WA 985129160 BELLEVUE WA 980093686
COUNTY(S) : THURSTON CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 829961
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
EROSI ON CONTROL AND PLANTI NG
44 SEEDI NG, FERTILIZI NG AND MULCHI NG
4.7000 ha 3, 000. 0000 2, 030. 0000 -32.33% 1, 700. 0000 -43.33%
14, 100. 00 9, 541. 00 - 4,559 7,990. 00 -6, 110
45  300MM COMPOST BERM
9812. 0000 w 12. 2500 8. 0000 -34.69% 5.0000 -59.18%
120, 197. 00 78, 496. 00 -41,701 49, 060. 00 -71,137
46  COMPOST BLANKET
32545. 0000 e 4.8000 3. 6000 -25.00% 1. 9000 -60.42%
156, 216. 00 117, 162. 00 -39, 054 61, 835. 50 -94, 381
47 TEMPORARY WATER POLLUTI ON/ EROSI ON CONTROL
EST. 0. 00% 0.00%
75, 000. 00 75, 000. 00 75, 000. 00
48 SPILL PREVENTI ON PLAN
L.S. 33.33% 66.67 %
1, 500. 00 2, 000. 00 500 2, 500. 00 1, 000
49  WATER POLLUTI ON PREVENTI ON PLAN
L.S. 33.33% 66.67 %
1, 500. 00 2, 000. 00 500 2, 500. 00 1, 000
50 SPCC LEAD
288. 0000 HR 35. 0000 58. 5000 67.14% 2. 0000 -94.29%
10, 080. 00 16, 848. 00 6,768 576. 00 -9,504
51  EROSI ON CONTROL SPECI ALI ST
336. 0000 HR 30. 0000 58. 5000 95. 00% 50. 0000 66. 67 %
10, 080. 00 19, 656. 00 9,576 16, 800. 00 6, 720
52  STRAW BALES
54. 0000 EACH 25. 0000 60. 0000 140. 00% 16. 0000 -36.00%
1, 350. 00 3, 240. 00 1, 890 864. 00 - 486
53  MUD PALLI ATI VE
360. 0000 s 20. 0000 15. 0000 -25.00% 10. 0000 -50.00%
7,200. 00 5, 400. 00 -1, 800 3, 600. 00 -3, 600
54  TEMPORARY EXTRUDED CURB
400. 0000 w 10. 8000 13. 5000 25.00% 13. 0000 20.37%
4,320.00 5, 400. 00 1,080 5, 200. 00 880



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 03/ 20/ 2001

* % * B| D CHECK REPORT * * = TIME: 13:31
PS&E JOB NO: 00C542 REVI SION NO : 1 Bl DS OPENED ON : Apr 18 2001
CONTRACT NO: 006079 REGION NO : 3 AWARDED ON : Apr 20 2001
VERSI ON NO : 1 WORK ORDER# : 0OL3438
HY CSR 005 e 5TH BIDDER ------- --=----- LOW BIDDER  -------
TITLE : SR5 W LDER CONSTRUCTI ON COVPAN) TRI - STATE CONSTRUCTI ON, | NC.
MAYTOWN 1/ C TO 93RD AVE SW I/ ¢ 3200 113TH AVE SW 320 - 106TH AVE NE
000542 98004-5732
PROJECT : OLYMPIA WA 985129160 BELLEVUE WA 980093686
COUNTY(S) : THURSTON CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 829961
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
TRAFFI C
55 EXTRUDED CURB
1436. 0000 w 10. 8000 12. 0000 11.11% 12. 0000 11.11%
15, 508. 80 17, 232.00 1,723 17, 232. 00 1,723
56 BEAM GUARDRAIL TYPE 1 - 2.4 M LONG POST
464. 0000 w 43. 6000 42. 6500 -2.18% 43. 0000 -1.38%
20, 230. 40 19, 789. 60 - 441 19, 952. 00 -278
57 BEAM GUARDRAI L TYPE 1
790. 0000 w 50. 0000 38. 7000 -22.60% 40. 0000 -20.00%
39, 500. 00 30, 573. 00 -8, 927 31, 600. 00 -7,900
58 BEAM GUARDRAI L FLARED TERM NAL
2.0000 EACH 1, 850. 0000 1, 805. 0000 -2.43% 1, 850. 0000 0.00 %
3, 700. 00 3, 610. 00 -90 3, 700. 00 0
59 BEAM GUARDRAI L ANCHOR TYPE 4
3. 0000 EACH 350. 0000 420. 0000 20.00% 500. 0000 42.86%
1, 050. 00 1, 260. 00 210 1, 500. 00 450
60 PRECAST CONC. BARRI ER TYPE 2
5072. 0000 w 70. 0000 64. 8000 -7.43% 65. 0000 -7.14%
355, 040. 00 328, 665. 60 -26,374 329, 680. 00 - 25, 360
61 PRECAST CONC. BARRI ER TYPE 4
54. 0000 w 72.0000 64. 8000 -10.00% 66. 0000 -8.33%
3, 888. 00 3, 499. 20 -389 3, 564. 00 -324
62 TEMPORARY CONC. BARRI ER
12828. 0000 w 21. 4900 35. 2000 63.80% 25. 0000 16.33%
275, 673.72 451, 545. 60 175, 872 320, 700. 00 45,026
63 REMOVI NG AND RESETTI NG EXI STI NG PERMANENT BARRI ER
181. 0000 w 12. 0000 10. 3500 -13.75% 25. 0000 108.33%
2,172.00 1,873.35 -299 4,525.00 2,353
64 CAST-| N PLACE CONC. BARRI ER
523. 0000 w 320. 0000 300. 0000 -6.25% 575. 0000 79. 69 %
167, 360. 00 156, 900. 00 - 10, 460 300, 725. 00 133, 365

65 PRECAST BARRI ER TRANSI TI ON SECTI ON
2.0000 EACH 850. 0000 1, 500. 0000 76.47% 1, 700. 0000 100. 00 %
1, 700. 00 3, 000. 00 1, 300 3, 400. 00 1, 700



DOT_RGGBO1

PS&E JOB NO: 00C542
CONTRACT NO: 006079
VERSI ON NO : 1

REVISION NO : 1
REGION NO : 3
WORK ORDER# : 0OL3438

* ok *

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
Bl D CHECK REPORT * * *

DATE: 03/20/2001

TI ME: 13: 31

Bl DS OPENED ON : Apr

AWARDED ON : Apr

18 2001
20 2001

HY CSR 005 e 5TH BIDDER ------- --=----- LOW BIDDER  -------
TITLE : SR5 W LDER CONSTRUCTI ON COVPAN) TRI - STATE CONSTRUCTI ON, | NC.
MAYTOWN 1/ C TO 93RD AVE SW I/ ¢ 3200 113TH AVE SW 320 - 106TH AVE NE
000542 98004-5732
PROJECT OLYMPIA WA 985129160 BELLEVUE WA 980093686
COUNTY(S) : THURSTON CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 829961
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
TRAFFI C
66 TEMPORARY | MPACT ATTENUATOR
4. 0000 EACH 4, 750. 0000 2, 800. 0000 -41.05% 4, 000. 0000 -15.79%
19, 000. 00 11, 200. 00 -7,800 16, 000. 00 - 3,000
67 PERMANENT | MPACT ATTENUATOR
1. 0000 EACH 25, 000. 0000 41, 540. 0000 66.16% 42, 000. 0000 68. 00 %
25, 000. 00 41, 540. 00 16, 540 42, 000. 00 17, 000
68 REPAI R | MPACT ATTENUATOR
EST. 0. 00% 0.00%
3, 700. 00 3, 700. 00 3, 700. 00
69 RESETTI NG | MPACT ATTENUATOR
7.0000 EACH 800. 0000 780. 0000 -2.50% 1, 000. 0000 25.00 %
5, 600. 00 5, 460. 00 -140 7, 000. 00 1, 400
70 TRUCK MOUNTED | MPACT ATTENUATOR
2.0000 EACH 7, 000. 0000 17, 500. 0000 150. 00% 10, 000. 0000 42.86%
14, 000. 00 35, 000. 00 21, 000 20, 000. 00 6, 000
71  OPERATI ON OF TRUCK MOUNTED | MPACT ATTENUATOR
L.S. 1,142.69% 192.40%
13, 680. 00 170, 000. 00 156, 320 40, 000. 00 26, 320
72 FLEXI BLE GUI DE POST
59. 0000 EACH 22.5000 21.5000 -4.44% 22.0000 -2.22%
1,327.50 1, 268. 50 -59 1, 298. 00 -30
73  TEMPORARY FLEXI BLE GUI DE POST
22.0000 EACH 31. 0000 26.5000 -14.52% 27.0000 -12.90%
682. 00 583. 00 -99 594. 00 -88
74 PAINT LINE
25841. 0000 w 0. 6500 0. 3500 -46.15% 0. 3000 -53.85%
16, 796. 65 9, 044. 35 -7,752 7,752. 30 -9,044
75  PROFI LED PLASTI C LI NE
23963. 0000 w 2.1000 2. 3500 11.90% 2. 0000 -4.76%
50, 322. 30 56, 313. 05 5,991 47, 926. 00 -2,396
76  PLASTIC WDE LI NE
221.0000 w 4. 2500 8. 5000 100. 00% 15. 0000 252.94%
939. 25 1, 878. 50 939 3,315. 00 2,376



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 03/ 20/ 2001

* % * B| D CHECK REPORT * * = TIME: 13:31
PS&E JOB NO: 00C542 REVI SION NO : 1 Bl DS OPENED ON : Apr 18 2001
CONTRACT NO: 006079 REGION NO : 3 AWARDED ON : Apr 20 2001
VERSI ON NO : 1 WORK ORDER# : 0OL3438
HY CSR 005 e 5TH BIDDER ------- --=----- LOW BIDDER  -------
TITLE : SR5 W LDER CONSTRUCTI ON COVPAN) TRI - STATE CONSTRUCTI ON, | NC.
MAYTOWN 1/ C TO 93RD AVE SW I/ ¢ 3200 113TH AVE SW 320 - 106TH AVE NE
000542 98004-5732
PROJECT : OLYMPIA WA 985129160 BELLEVUE WA 980093686
COUNTY(S) : THURSTON CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 829961
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
TRAFFI C
77 PLASTI C DRAI NAGE MARKI NG
14. 0000 EACH 15. 0000 49. 0000 226.67% 20. 0000 33.33%
210. 00 686. 00 476 280. 00 70
78  PLASTI C JUNCTI ON BOX MARKI NG
21. 0000 EACH 15. 0000 49. 0000 226.67% 100. 0000 566.67 %
315. 00 1, 029. 00 714 2, 100. 00 1,785
79  PLASTI C ODOMETER CHECK MARKER
8. 0000 EACH 45. 0000 150. 0000 233.33% 80. 0000 77.78%
360. 00 1, 200. 00 840 640. 00 280
80 RAI SED PAVEMENT MARKER TYPE 1
2.9000 HUND 240. 0000 185. 0000 -22.92% 220. 0000 -8.33%
696. 00 536. 50 - 160 638. 00 -58
81 RAI SED PAVEMENT MARKER TYPE 2
10. 6000 HUND 280. 0000 320. 0000 14.29% 350. 0000 25.00 %
2,968. 00 3,392. 00 424 3, 710. 00 742
82 TEMPORARY PAVEMENT MARKI NG
112400. 0000 w 0. 4000 1. 1500 187.50% 0. 8000 100. 00 %
44, 960. 00 129, 260. 00 84, 300 89, 920. 00 44,960
83 CONTI NUOUS SHOULDER RUMBLE STRI P
23.7000 km 390. 0000 340. 0000 -12.82% 400. 0000 2.56%
9, 243. 00 8, 058. 00 -1,185 9, 480. 00 237
84 PERMANENT SI GNI NG
L.S. 3.83% 6.38%
23, 500. 00 24, 400. 00 900 25, 000. 00 1, 500
85 | LLUM NATI ON SYSTEM SCA 821
L.S. -34.60% -15.40%
59, 100. 00 38, 650. 00 - 20, 450 50, 000. 00 -9,100
86  SEQUENTI AL ARROW SI GN
L.S. 257.14% 48.81 %
1, 680. 00 6, 000. 00 4,320 2, 500. 00 820

87 PORTABLE CHANGEABLE MESSAGE SI GN
2.0000 EACH 4, 100. 0000 14, 000. 0000 241. 46% 10, 000. 0000 143.90%
8, 200. 00 28, 000. 00 19, 800 20, 000. 00 11, 800



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 03/ 20/ 2001

* % * B| D CHECK REPORT * * = TIME: 13:31
PS&E JOB NO: 00C542 REVI SION NO : 1 Bl DS OPENED ON : Apr 18 2001
CONTRACT NO: 006079 REGION NO : 3 AWARDED ON : Apr 20 2001
VERSI ON NO : 1 WORK ORDER# : 0OL3438
HY CSR 005 e 5TH BIDDER ------- --=----- LOW BIDDER  -------
TITLE : SR5 W LDER CONSTRUCTI ON COVPAN) TRI - STATE CONSTRUCTI ON, | NC.
MAYTOWN 1/ C TO 93RD AVE SW I/ ¢ 3200 113TH AVE SW 320 - 106TH AVE NE
000542 98004-5732
PROJECT : OLYMPIA WA 985129160 BELLEVUE WA 980093686
COUNTY(S) : THURSTON CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 829961
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
TRAFFI C
88  OPERATI ON OF PORTABLE CHANGEABLE MESSAGE SI GN
L.S. -65.28% -65.28%
14, 400. 00 5, 000. 00 -9, 400 5, 000. 00 -9, 400
89 TEMPORARY TRAFFI C CONTROL DEVI CES
L.S. 32.98% 112. 77 %
18, 800. 00 25, 000. 00 6, 200 40, 000. 00 21, 200
90  TRAFFI C CONTROL LABOR
L.S. 207.54% 86. 01 %
80, 640. 00 248, 000. 00 167, 360 150, 000. 00 69, 360
91  TRAFFI C CONTROL SUPERVI SOR
L.S. 226.99% 223.75%
30, 888. 00 101, 000. 00 70, 112 100, 000. 00 69, 112
92 CONSTRUCTI ON SI GNS CLASS A
107. 7000 e 117. 0000 125. 0000 6.84% 200. 0000 70.94 %
12, 600. 90 13, 462. 50 862 21, 540. 00 8,939
OTHER | TEMS
93 STRUCTURE EXCAVATI ON CLASS B | NCL. HAUL
2458. 0000 s 7.5000 2. 2500 -70.00% 4.0000 -46.67%
18, 435. 00 5, 530. 50 -12, 905 9, 832. 00 -8,603
94 SHORI NG OR EXTRA EXCAVATI ON CLASS B
749. 0000 e 7.0000 95. 0000 1,257.14% 6. 0000 -14.29%
5, 243. 00 71, 155. 00 65, 912 4,494. 00 -749
95 GRAVEL BACKFI LL FOR DRAI N
36. 0000 s 39. 0000 20. 0000 -48.72% 40. 0000 2.56%
1, 404. 00 720. 00 -684 1, 440. 00 36
96  MODI FI ED CONC. CLASS 20
46. 0000 s 150. 0000 400. 0000 166.67% 200. 0000 33.33%
6, 900. 00 18, 400. 00 11, 500 9, 200. 00 2,300
97 WATER
1581. 0000 s 4. 0000 10. 0000 150. 00% 15. 0000 275.00%
6, 324. 00 15, 810. 00 9, 486 23, 715. 00 17,391
98 ROADWAY SURVEYI NG
L.S. -75.45% -75.00%

200, 000. 00 49, 100. 00 - 150, 900 50, 000. 00 - 150, 000



DOT_RGGBO1

PS&E JOB NO: 00C542
CONTRACT NO: 006079
VERSI ON NO : 1

HWY : SR 005

TITLE . SR5
MAYTOWN |/ C TO 93RD AVE SW 1/ (

REVISION NO : 1
REGION NO : 3
WORK ORDER# : 0OL3438

* ok *

5TH BI DDER

* Kk *

W LDER CONSTRUCTI ON COVPAN)

3200 113TH AVE SW

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
Bl D CHECK REPORT

LOW BI DDER

DATE: 03/20/2001
TI ME: 13: 31

BI DS OPENED ON : Apr 18 2001

TRI - STATE CONSTRUCTI ON, | NC.

320 - 106TH AVE NE

AWARDED ON : Apr 20 2001

00C542 98004-5732
PROJECT OLYMPIA WA 985129160 BELLEVUE WA 980093686
COUNTY(S) : THURSTON CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 829961
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
OTHER | TEMS
99 END, CORNER, AND PULL POST FOR CHAI N LI NK FENCE
4. 0000 EACH 180. 0000 155. 0000 -13.89% 100. 0000 -44. 44 %
720. 00 620. 00 -100 400. 00 -320
100 DOUBLE 4.3 M CHAIN LI NK GATE
2.0000 EACH 650. 0000 475. 0000 -26.92% 500. 0000 -23.08%
1, 300. 00 950. 00 -350 1, 000. 00 -300
101 W RE FENCE TYPE 2
802. 0000 w 12. 5000 5. 6000 -55.20% 8. 0000 -36.00%
10, 025. 00 4,491. 20 -5,534 6, 416. 00 -3,609
102 GLARE SCREEN TYPE 2
907. 0000 w 65. 0000 37.0000 -43.08% 50. 0000 -23.08%
58, 955. 00 33, 559. 00 - 25, 396 45, 350. 00 -13, 605
103 ADJUST JUNCTI ON BO»
5. 0000 EACH 218. 0000 250. 0000 14.68% 150. 0000 -31.19%
1, 090. 00 1, 250. 00 160 750. 00 -340
104  FORCE ACCOUNT REMOVI NG OBSTRUCTI ON - 600MM DI AM  BORI NG
EST. 0. 00% 0.00%
7, 500. 00 7,500. 00 7,500. 00
105 ROADSI DE CLEANUP
EST. 0. 00% 0.00%
20, 000. 00 20, 000. 00 20, 000. 00
106 M NOR CHANGE
CALC 0. 00% 0.00%
-1.00 -1.00 -1.00
107 RElI MBURSEMENT FOR THI RD PARTY DAMAGE
EST. 0. 00% 0.00%
1, 000. 00 1, 000. 00 1, 000. 00
108 CONSTRUCTI ON GECTEXTI LE FOR SEPARATI ON
128. 0000 e 4. 0000 8. 0000 100. 00% 3. 0000 -25.00%
512. 00 1, 024. 00 512 384. 00 -128
109 CONSTRUCTI ON GEOTEXTI LE FOR DI TCH LI NI NG
123. 0000 e 15. 0000 8. 2500 -45. 00% 3. 0000 -80.00%
1, 845. 00 1,014. 75 -830 369. 00 -1,476



DOT_RGGBO01 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 03/ 20/ 2001

* % * B| D CHECK REPORT * * = TIME: 13:31
PS&E JOB NO: 00C542 REVI SION NO : 1 Bl DS OPENED ON : Apr 18 2001
CONTRACT NO: 006079 REGION NO : 3 AWARDED ON : Apr 20 2001
VERSI ON NO : 1 WORK ORDER# : 0OL3438
W CSR 005 e 5TH BIDDER ------- --=----- LOW BIDDER  -------
TI TLE : SR5 W LDER CONSTRUCTI ON COVPAN) TRI - STATE CONSTRUCTI ON, | NC.
MAYTOMN |/ C TO 93RD AVE SW /¢ 3200 113TH AVE SW 320 - 106TH AVE NE
000542 98004-5732
PROJECT : OLYMPIA WA 985129160 BELLEVUE WA 980093686
COUNTY(S) : THURSTON CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 829961
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
OTHER | TEMS
110 CONSTRUCTI ON GEOTEXTI LE FOR TEMPORARY SI LT FENCE
2040. 0000 w 15. 0000 13. 5000 -10.00% 10. 0000 -33.33%
30, 600. 00 27,540. 00 -3, 060 20, 400. 00 -10, 200
CONTRACT TOTAL $8, 582, 661. 19 $8, 032, 322. 46 -6.41% $7, 634, 199. 50 -11. 05%

LOW BI DDER REJECTED



